MEMORANDUM

Date: 3 December 2002
To: Interested Firms
From: Lyle Knudsen, DFCM
Reference: University of Utah
Health Science Education Building — A/E Selection
DFCM Project No. 02042750
Subject: Addendum Number 1
1.1.  Project cost of $37,000,000 to include approximately 150,000 SF and to include an

1.2.

1.3.

1.4.

L.5.

1.6.

1.7.

approximate 120 stall below grade parking garage.

Demolition of Building 528 will be included in the project budget, but should not be
demolished until after July 1, 2003.

The University will provide $4,000,000 to the project. $3,000,000 will be provided
for unrestricted use while $1,000,000 is to be used for FF&E.

Open issues that are still a concern are: Increased cost for: (a) upsizing a sanitary
sewer lateral, and (b) power at the Butte Sub-station.

Construction may commence after July 1, 2003
Substantial Completion: May 1, 2005

Construction personnel will have to park off-site and will be shuttled onto the
project site.



1.8.

1.9.

1.10.

1.12.

1.13.

1.14.

1.15.

1.16.

1.17.

1.18.

Pedestrian ways and delivery ways must remain open during construction.

Groundbreaking must occur during the fall of 2003. It must not take place before
July 1, 2003.

The fixed limit of construction cost is $28 million. This includes all programmed
space, deli, bookstore, hospital training space, and parking.

Please review the attached site access, staging, and construction area map.

Please review excerpts of the DRAFT program attached to this addendum. This is
preliminary and is the best information we have available at this time. The
information in the draft program is subject to change.

A geotechnical report is attached to this addendum for your review.

To what extent is this project to address the landscape around the new facility? Is
the entire area North of the building to be re-landscaped (presently it is parking and
Bookstore with some walks and grass)?

Please see site information in the program draft. The exact boundry will be
determined during design with the input of the CMGC. This item will be a budget
consideration during the design phase. I would consider the south part of the site
at least to be restored as is.

Is the Bookstore building to be demolished at the start of this project, before or
after? What is to become of the Bookstore operations during the construction
phase? Is this expense to be included in the project budget?

See item 1.2

To what extent is the Health Sciences Library involved in the new facility? Any
library facilities in the new building?

No. See space list in program draft.

Are there set site parameters and building height restrictions for the HSEB?

See the program draft.

The Dental Suite description indicates "reception area", yet we were told no patient
care in the new building. Is this indicating patient care, thus public access? What is

the content/extent of this suite, as the U does not have a full dental college?

See the program draft. Patient care is not part of the program.



1.19. Can the interview date be changed to January 6th, the following Monday?
Interviews will be on January 1 0™ Announcement will be on January 14. If you
are interviewed, be ready to move ahead with the DFCM contract, including the
attachments, in a very short time frame.

1.20. Is a landscape architect required for the team?

A landscape architect will be needed and should be included in the team. The
consultant does not need to be identified for the proposal.

1.21. Is site work part of the project scope?
Yes. See the intent of the site planning in the draft program.

End of Addendum 1




